



THE KERALA LAND DEVELOPMENT CORPORATION LIMITED
(AN UNDERTAKING OF THE GOVERNMENT OF KERALA)

Office of the Construction Engineer

Thrissur - 680 020

Phone : 2331092, 2325763

E-mail:- kldctcr@gmail.com , Fax: 0487-2331066

No.D1- 43/78

Date:- 21-03-2017

The Managing Director,
KLDC Ltd,
Thiruvananthapuram.

Sir,

Sub :- 16 works under Agriculture (IFA), 21 Works under NABARD RIDF- XXI scheme, 1 work under RKVY-2015-16, and retender of 2 works under NABARD RIDF- XXI - Publication of tender notice - reg.

Ref :-1) G.O. (Rt) No.104/2016/ AD dated 10-02-2016 of Agriculture (IFA) Department, Thiruvananthapuram.

2) G.O. (MS) No.32/2016/ AD dated 24-02-2016 of Agriculture (PPM CELL) Department, Thiruvananthapuram

3) G.O. (Rt) No.205/2016/ Agri dated 5-03-2016 of Agriculture (IFA) Department, Thiruvananthapuram

As per the above references 1, 2 &3, Administrative sanction has been obtained for the above 40 works, in which two works are to be retendered . I am submitting here with a copy of window type tender notice given for publication in respect of the above works and detailed tender notice prepared for the above works. Also I request that the detailed tender notice enclosed may please be published at our website before

Yours faithfully,

Acc:- 1) Window type tender notice -1 No
2) Detailed tender notice -1 No


CONSTRUCTION ENGINEER.

THE KERALA LAND DEVELOPMENT CORPORATION LTD

(An undertaking of the Government of Kerala)

Regd.Cum Admini. Office : THIRUVANANTHAPURAM

e-Government Procurement (e-GP) NOTICE INVITING TENDER

E-TENDER NO.KLDC /TSR /2016-17/ 2 (1) to (40)

The Construction Engineer , KLDC, Thrissur invites online bids from the registered bidders of KLDC, State PWD, Irrigation Department, P&T, KWA and Railways for the following works.

Sl. No.	Name of work	Estimate PAC	EMD	Tender Cost	Duration	Class of Contractor
1	Agriculture Department (IFA)- Improvements to Padasekharams - Deepening of innerchal in Ponnani kole area - Thiruthummel kole padavu	80,01,000/-	50,000/-	2500+5% VAT	12 Months	C & above
2	Do- -do- -do- Edampadam kole padavu	20,32,000/-	50,000/-	2500+5% VAT	12 Months	D & above
3	Do- -do- -do- Kolothumpadam kole padavu	68,58,000/-	50,000/-	2500+5% VAT	12 Months	C & above
4	Do- -do- -do- Parur padavu	1,14,30,000/-	50,000/-	5000+5% VAT	12 Months	B & above
5	Do- -do- -do- Pazhanji kootukrishi padavu	19,55,800/-	48,900/-	2500+5% VAT	12 Months	D & above
6	Do- -do- -do- Vemban kole padavu	28,57,500/-	50,000/-	2500+5% VAT	12 Months	C & above
7	Do- -do- -do- Cheruvallur Thekke kettu kole padavu	22,86,000/-	50,000/-	2500+5% VAT	12 Months	D & above
8	Do- -do- -do- Noona Kadavu kole padavu	30,48,000/-	50,000/-	2500+5% VAT	12 Months	C & above
9	Do- -do- -do- Parakuzhy kole padavu	40,00,500/-	50,000/-	2500+5% VAT	12 Months	C & above

10	Do- -do- -do- Valluvambai and Pazhamchira kole padavu	13,33,500/-	33,350/-	2500+5% VAT	12 Months	D & above
11	Do- -do- -do- Chemmannur Thazham and Cheruli puzha kole padavu	33,33,750/-	50,000/-	2500+5% VAT	12 Months	C & above
12	Do- -do- -do- Uppungal kole padavu	44,19,600/-	50,000/-	2500+5% VAT	12 Months	C & above
13	Do- -do- -do- Mangad Kottiyattil and Nambra anakund Kole padavu	18,03,400/-	45,100/-	2500+5% VAT	12 Months	D& above
14	Do- -do- -do- Papparathi Thamaravattom kole padavu	17,27,200/-	43,200/-	2500+5% VAT	12 Months	D & above
15	Do- -do- -do- Cheruvallur puram kole padavu	12,70,000/-	31750/-	2500+5% VAT	12 Months	D& above
16	Do- -do- -do- Karyampadam kole padavu	40,00,500/-	50,000/-	2500+5% VAT	12 Months	C & above
17	NABARD RIDF - XXI - Improvements to Cherupuzha thodu including construction of ancillary structures in five Grama Panchayat's under Mankada Assembly Constituency in Malappuram District. (Construction of Check Dam near Puduchira)	1,13,89,429/-	50,000/-	5000+5% VAT	18 Months	B & above
18	Do- -do- -do- Construction of Check Dam near Kadunguthe	1,13,89,429/-	50,000/-	5000+5% VAT	18 Months	B & above
19	Do- -do- -do- Construction of Check Dam at Vengittapadam	1,13,89,429/-	50,000/-	5000+5% VAT	18 Months	B & above
20	Do- -do- -do- Construction of Check Dam near Narath Junction	1,13,89,429/-	50,000/-	5000+5% VAT	18 Months	B & above
21	Do- -do- -do- Construction of Check Dam at Chennathu kadavu	1,13,89,429/-	50,000/-	5000+5% VAT	18 Months	B & above
22	Do- -do- -do- Construction of Regulator cum Bridge at Chowannu near Ramapuram	2,65,00,993/-	1,00,000/-	7500+5% VAT	18 Months	A

23	Do- -do- -do- Improvements to Naikkan kulam in Varandarappilly Grama Panchayat in Thrissur District	69,43,000/-	50,000/-	2500+5% VAT	12 Months	C & above
24	RKVY-2015-16-Sahasra sarovar - Renovation of Puthukulangara kulam and Thuppanchira in Kodakara grama panchayath in Thrissur district	76,65,854/-	50,000/-	2500+5% VAT	31-12-2017	C & above
25	NABARD RIDF - XXI - Kaipad Land Development Project in Pattuvam Panchayat in Kannur District (Re- tender)	2,38,29,517/-	1,00,000/-	7500+5% VAT	18 Months	B & above
26	Do- -do- -do- Kaipad Land Development Project in Cherukunnu Panchayat in Kannur District (Re- tender)	2,32,88,734/-	1,00,000/-	7500+5% VAT	18 Months	B& above
27	Do- -do- -do- Modernization of pond near Anyaram Shiva temple in Peringalam Panchayat in Kannur District	1,40,59,582/-	50,000/-	5000+5% VAT	18 Months	B& above
28	Do- -do- -do- Side protection works at Kadavathur in Thriprangottur Panchayat in Kannur District	1,87,06,548/-	50,000/-	5000+5% VAT	18 Months	B & above
29	Do- -do- -do- Modernization of pond near Shangarankulangara temple in Thalassery in Kannur District	85,74,801/-	50,000/-	2500+5% VAT	12 Months	C & above
30	Do- -do- -do- Modernization of pond near Thrikaikal Kodyeri temple in Thalassery in Kannur District	86,87,174/-	50,000/-	2500+5% VAT	12Months	C & above
31	Do- -do- -do- Modernization of pond near Koyappalli Masjid in Ajanur Panchayat in Kasargod District	49,68,761/-	50,000/-	2500+5% VAT	12 Months	C & above
32	Do- -do- -do- Construction of Vented Cross Bars in Vayakandam river in Kumbadaje Panchayat in Kasargod District	99,00,891/-	50,000/-	2500+5% VAT	18 Months	C & above

