

## THE KERALA LAND DEVELOPMENT CORPORATION LIMITED (A GOVERNMENT OF KERALA UNDERTAKING)

## Office of the Construction Engineer, Thrissur

No: D1-43/78

Dated: 04/11/2020

## **NOTICE INVITING TENDER**

## e-Government Procurement (e-GP)

E-TENDER No. KLDC/TSR/ 2020-21/8(1)-8(8)

The Construction Engineer, Kerala Land Development Corporation Limited, Thrissurfor and on behalf of theKerala Land Development Corporation Limited invites online bids for the work detailed below from the Registered Bidders of KLDC, Kerala PWD/Central PWD/Other Central or State Government Departments/State or Central Public Sector Undertakings

| SI.No | Name of work   | Estimate PAC (Rs) | EMD<br>(Rs) | Tender<br>Cost<br>(including<br>GST) (Rs) | Duration  | Class of<br>Contractor |
|-------|--|-------------------|-------------|---|-----------|------------------------|
| 1     | Kozhikkode District<br>Panchayat Deposit Works –<br>Construction of VCB at<br>Thulattu Nada in<br>Ayanchery Grama<br>Panchayat in Kozhikkode<br>District.  | 44,83,563.80/-    | 50,000/-    | 2,800/-                                   | 12 months | C - Class              |
| 2     | NABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II<br>(Savings Project) –<br>Additional Flood Control<br>Structures in Thrissur and<br>Ponnani Kole Area –<br>Construction of Double<br>Slucie (1No.) at<br>Peramangalam Thazham | 20,05,327.67/-    | 50,000/-    | 2800/-                                    | 3 Months  | D – Class &<br>above   |

| Kole Padavu (across<br>Peramangalam Thodu at<br>Kadavaram) in Thrissur<br>District.  |  |   |  |   |  |
|--|--|---|--|---|--|
| NABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II (Savings<br>Project) – Additional Flood<br>Control Structures in Thrissur   | 20,21,796.03/-   | 50,000/-  | 2,800/-  | 3 Months  | D – Class &  |
| and Ponnani Kole Area –<br>Construction of Double<br>Slucie 1No. at Thirunellur<br>Padasekharam (Rt.bund of  |  |   |  |   | above  |
| NABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II<br>(Savings Project) –  |  |   |  |   |  |
| Structures in Thrissur and<br>Ponnani Kole Area –<br>Construction of Double<br>Slucie (1No.) at<br>Mundurthazham Kole<br>Padavu (Cross Bund of   | 20,05,327.67/-   | 50,000/-  | 2,800/-  | 3 Months  | D – Class &<br>above   |
| Thrissur District.NABARDRIDF-XX-IntegratedDevelopmentMarkowOfficeKoleLandPhaseII-(SavingsProject)AdditionalFloodControlStructuresinThrissurandPonnaniKoleArea-ConstructionSluiceTypeA-1No.at | 13,57,533.13/-   | 34,800/-  | 2,800/-  | 3 Months  | D – Class &<br>above   |
| bund in Kuttikad Kole<br>padavu<br>RKVY 2018-19- Additional<br>work- Renovation of<br>Karukulam in Ward No. XI in  | 11,30,953.89 /-  | 28,980 /-   | 2,800/-  | 3 Months  | D – Class a<br>above   |
|  | Peramangalam Thodu at<br>Kadavaram) in Thrissur<br>District.<br>NABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II (Savings<br>Project) – Additional Flood<br>Control Structures in Thrissur<br>and Ponnani Kole Area –<br>Construction of Double<br>Slucie 1No. at Thirunellur<br>Padasekharam (Rt.bund of<br>Mullassery Canal Part D)<br>NABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II<br>(Savings Project) –<br>Additional Flood Control<br>Structures in Thrissur and<br>Ponnani Kole Area –<br>Construction of Double<br>Slucie (1No.) at<br>Mundurthazham Kole<br>Padavu (Cross Bund of<br>Peramangalam 1 <sup>st</sup> reach) in<br>Thrissur District.<br>NABARD RIDF-XX-<br>Integrated Development of<br>Kole Land Phase II-<br>(Savings Project) Additional<br>Flood Control Structures in<br>Thrissur District.<br>NABARD RIDF-XX-<br>Integrated Development of<br>Kole Land Phase II-<br>(Savings Project) Additional<br>Flood Control Structures in<br>Thrissur and Ponnani Kole<br>Area- Construction of Single<br>Sluice Type A- 1 No. at<br>Elavally Branch chal Right<br>bund in Kuttikad Kole<br>padavu<br>RKVY 2018-19- Additional<br>work- Renovation of | PeramangalamThoduat<br>Kadavaram)NABARDRIDF- XXIntegratedDevelopmentof<br>Kole LandsProject)- AdditionalFlood<br>Control Structures in Thrissur<br>and Ponnani20,21,796.03/-20,21,796.03/-20,21,796.03/-andPonnaniKole<br>AreaConstructionof<br>Double20,21,796.03/-SlucieINo. at<br>Thirunellur<br>Padasekharam<br>(Rt.bund20,21,796.03/-NABARDRIDFXXIntegratedDevelopmentStructuresin Thrissur<br>and<br>Ponnani60Structuresin Thrissur and<br>Ponnani20,05,327.67/-Constructionof<br>Double20,05,327.67/-Structuresin Thrissur and<br>Ponnani20,05,327.67/-Constructionof<br>Double20,05,327.67/-Slucie(INo.)<br>at<br>Mundurthazhamat<br>Mole<br>Padavu20,05,327.67/-NABARDRIDF-XX-<br>Integrated20,05,327.67/-NABARDRIDF-XX-<br>Integrated20,05,327.67/-NABARDRIDF-XX-<br>Integrated13,57,533.13/-IntegratedDevelopmentof<br>Kole<br>Land13,57,533.13/-NabardSingle<br>Sluice13,57,533.13/-SluiceType A-1No. at<br>Elavally13,57,533.13/-SluiceType A-1No. at<br>Elavally13,57,533.13/-RKVY2018-19-Additional<br>work-<br>Renovation11,30,953.89/- | Note Peramangalam Thodu at   Kadavaram) in Thrissur   District. NABARD RIDF   NABARD RIDF XX –   Integrated Development of   Kole Lands Phase II (Savings)   Project) – Additional Flood   Control Structures in Thrissur and Ponnani Kole Area 20,21,796.03/- 50,000/-   Construction of Double Slucie No. at Thirunellur   Padasekharam (Rt.bund of Mullassery Canal Part D) NABARD RIDF - XX –   Integrated Development of Kole Lands Phase II   (Savings Project) – Additional Flood Construction fo.000/-   Slucie (INo.) at Mundurthazham Kole Padavu (Cross Bund of   Peramangalam 1st reach) in Thrissur at,800/- 13,57.533.13/- 34,800/-   Kole Land Phase II 13,57 | Peramangalam Thodu at<br>Kadavaram) in Thrissur<br>District.There is a second se | Peramangalam Thodu at<br>Kadavaram) in Thrissur<br>District.NabarD<br>Integrated Development of<br>Kole Lands Phase II (Savings<br>Project) – Additional Flood<br>Control Structures in Thrissur<br>and Ponnani Kole Area –<br>Construction of Double<br>Slucie 1No. at Thirunellur<br>Padaekharam (Rt.bund of<br>Mullassery Canal Part D)20,21,796.03/-50,000/-2,800/-3 MonthsNABARD RIDF – XX –<br>Integrated Development of<br>Kole Lands Phase II<br>(Savings Project) –<br>Additional Flood Control<br>Structures in Thrissur and<br>Ponnani Kole Area –<br>Construction of Double<br>Slucie (1No.) at<br>Mulassery (Cross Bund of<br>Peramangalam 1st reach) in<br>Thrissur District.20,05,327.67/-50,000/-2,800/-3 MonthsNABARD<br>RIDF-XX-<br>Integrated Development of<br>Kole Land Phase II-<br>(Savings Project) Additional<br>Flood Control Structures in<br>Thrissur District.20,05,327.67/-50,000/-2,800/-3 MonthsNABARD<br>RIDF-XX-<br>Integrated Development of<br>Kole Land Phase II-<br>(Savings Project) Additional<br>Flood Control Structures in<br>Thrissur and Ponnani Kole<br>Area- Construction of Single<br>Slucie Type A-1 No. at<br>Elavally Branch chal Right<br>bund in Kuttikad Kole<br>padavu34,800/-2,800/-3 MonthsRKVY 2018-19- Additional<br>work.<br>Renovation of<br>Karukuam in Ward No. XI in<br>Work. Renovation of<br>Karukuam in Ward No. XI in<br>U1,30,953.89 /-28,980 /-2,800/-3 Months |

| 7 | NABARD RIDF-XX- Integrated<br>Development of Kole Land<br>Phase II- (Savings Project)<br>Additional Flood Control<br>Structures in Thrissur and<br>Ponnani Kole Area- Construction<br>of Single Sluice (Type B)- 1 No. at<br>Junction of Farm road and Thuppan<br>hode right bund in Naduppadam<br>Mankandam Padavu | 14,91,976.41/-  | 37,825/- | 2,800/- | 3 Months | D – Class &<br>above |
|---|---|-----------------|----------|---------|----------|----------------------|
| 8 | NABARD RIDF-XX- Integrated<br>Development of Kole Land<br>Phase II- (Savings Project)<br>Additional Flood Control<br>Structures in Thrissur and<br>Ponnani Kole Area- Construction<br>of Single Sluice Type A- 1 No. at<br>Right Chemmeen chal Right bund<br>in Kuttikad Kole padavu                                | 13,57,533.13 /- | 34800/-  | 2,800/- | 3 Months | D – Class &<br>above |

Bid documents including the Bill of Quantities (BOQ) can be downloaded free of cost from the e- Government Procurement (e-GP) Website www.etenders.kerala.gov.in. The tenderer shall quote his rate against each specified item given in the schedule. All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/ bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission.

The hard copies of certificates and documents, as detailed in clause 4.4 of Part-I Instructions to the Bidders, shall be submitted subsequently after online submission of bids in a separate cover by registered post/speed post before the date and time of opening of technical bid. Price Bid shall only be submitted through online. Details regarding remittance of Bid Submission Fee and Bid Security, Bid preparation and submission are mentioned in the bid document.

The bids shall be opened online on 27/11/2020 and 30/11/2020 11.00 am in the office of the Construction Engineer, in the presence of bidders or their authorized representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

Online Tenders/ bids are to be accompanied with a preliminary agreement executed in Kerala stamp paper worth Rs.200/-. Tenders/ bids received online without the details mentioned in clause 4.4 of Part-I Instructions to the Bidders will not be considered and shall be summarily rejected.

The experience certificate will be of at least one work executed under Govt department/undertakings, completed within last five years costing more than 40% of the

estimated cost of the work and issued by a competent authority. While awarding the work, the credibility of the contractor, his performance in the execution of works and his capacity to undertake and complete the work of specified amount will be ascertained including works already executed in KLDC. The tender inviting authority reserves the right to reject any tender or all the tenders without assigning any reason thereof. In case of any difference in opinion or dispute regarding the tender or conditions of tender arise, the legal jurisdiction will be the Honorable court at Thrissur only.

More details can be had from the Office of The Construction Engineer

Kerala Land Development Corporation Limited (KLDC), Thrissur 'during working hours. The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the e-procurement process.

Details required for e-payment (Details of bank account having core banking facility and email address of the bi) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender. Details of date and time for the tender are as follows

| Sl. No. of | Starting date of bid<br>submission | Last date& time of receipt of<br>bid submission | Date and time of opening |  |
|------------|------------------------------------|---|--------------------------|--|
| works      |                                    | 25/11/2020, 4.00pm                              | 27/11/2020, 11.00am      |  |
| 1 to 4     | 12/11/2020, 6.00pm                 | 25/11/2020, 4.00pm                              | 30/11/2020, 11.00am      |  |
| 5 to 8     | 13/11/2020,6.00pm                  | 26/11/2020,4.00pm                               | , 50/11/2020, 11.00am    |  |

The Construction Engineer, The Kerala Land Development Corporation Limited (KLDC), Thrissur reserves the right to accept or reject any or all tenders without assigning any reason thereof.

4

CONSTRUCTION ENGINEER

The Kerala Land Development Corporation Limited(KLDC)Thrissur (For and on behalf of The Kerala Land Development Corporation Limited)